

**Government of Andhra Pradesh
Panchayati Raj Department**

NATIONAL CYCLONE RISK MITIGATION PROJECT (NCRMP)

INVITATION FOR BIDS (IFB)-(Credit No: 4772-IN)

NATIONAL COMPETITIVE BIDDING (NCB)

Bid No:2/NCRMP/NB10/CE (NABARD)/2010-11

Date: 28-10 -2010

1. The Government of India has received a credit from the International Development Association towards the cost of **National Cyclone Risk Mitigation Project (NCRMP)** and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below in the state of Andhra Pradesh. Bidding is open to all bidders from eligible source countries as defined in the *IBRD Guidelines for Procurement*. Bidders from India should however, be registered with the Government of Andhra Pradesh or other State Governments/Government of India, or State/Central Government Undertakings. **Bidders are advised to note the minimum qualification criteria specified in Clause 4 of the Instructions to Bidders to qualify for the award of the contract.**
2. The **Chief Engineer, NABARD PR**, Hyderabad invites bids for the construction of works detailed in the table. The bidders may submit bids for any or all of the following works.
3. Bidding documents (and additional copies) may be purchased from the Office of the concerned Superintending Engineer (PR) circles, from **10/11/2010 to 13/12/2010**, for a non-refundable fee (for three sets) in the form of Demand Draft on any Scheduled bank payable at and in favour of Pay & Accounts Officers concerned as indicated in the table. Interested bidders may obtain further information from the concerned Superintending Engineers as shown in the table. Bidding documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of Rs.500.00. The Superintending Engineer, (PR) circle concerned will not be held responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same.
4. Bids must be accompanied by security of the amount specified for the work in the table below, drawn in favour of concerned Superintending Engineer, (PR) circle as indicated in the table of works. Bid security will have to be in any one of the forms as specified in the bidding document and shall have to be valid for 45 days beyond the validity of the bid.
5. Bids must be delivered to the concerned Superintending Engineer (PR) circles, on or before 15.00 hours (IST) on **14/12/2010** and will be opened on the same day at 15.30 hours (IST), in the presence of the bidders who wish to attend. If the office happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the next working day at the same time and venue.
6. A pre-bid meeting will be held on **20/11/2010 at 11.30 a.m.** at the office of Superintending Engineer (PR), concerned to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in Clause 9.2 of 'Instructions to Bidders' of the bidding document.
7. Other details can be seen in the bidding documents.

TABLE OF WORKS

Sl. No	Package No	Name of the Cyclone Shelter	Approximate value of work in Rs. Lakhs	Bid Security Rs. In Lakhs	Cost of Bid Document in Rs. To be paid in favour of	Period of Completion	Name and address of the Superintending Engineer (PR)
1	2	3	4	5	6	7	8
Construction of Cyclone Shelters at							
1	NCRMP/B-W/AP/MPCS/PR ED/01/Kaviti/001	Idduvanipelam	84.00	0.84	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
2	NCRMP/B-W/AP/MPCS/PR ED/01/Sompeta/002	Gollavooru	90.00	0.90	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
3	NCRMP/B-W/AP/MPCS/PR ED/01/V.Kothuru/003	Amalpadu	335.00	3.35	10,000.00 PAO, Srikakulam	15 months	SE, PR, Srikakulam
		Angavanipeta					
		Ch.Batsalavanipeta					
		Chintavanipeta					
		U.Narasingupalli					
4	NCRMP/B-W/AP/MPCS/PR ED/01/V.Kothuru/004	Bypalli	303.00	3.03	10,000.00 PAO, Srikakulam	15 months	SE, PR, Srikakulam
		Chinavanka					
		Chinnakothuru					
		Chinnajittuvani palam					
5	NCRMP/B-W/AP/MPCS/PR ED/01/Santhabommali/005	Kollipadi	183.00	1.83	10,000.00 PAO, Srikakulam	15 months	SE, PR, Srikakulam
		Runku					
6	NCRMP/B-W/AP/MPCS/PR ED/01/Gara/006	Kommaravanipeta	249.00	2.49	10,000.00 PAO, Srikakulam	15 months	SE, PR, Srikakulam
		Korlam					
		Perlavanipeta					
7	NCRMP/B-W/AP/MPCS/PR ED/01/Laveru/007	Ragupalem	65.00	0.65	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
8	NCRMP/B-W/AP/MPCS/PR ED/01/Ranasthalam/008	Kommaravanipeta	65.00	0.65	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
9	NCRMP/B-W/AP/MPCS/PR ED/01/Ranasthalam/009	Ch.Kovvada	219.00	2.19	10,000.00 PAO, Srikakulam	15 months	SE, PR, Srikakulam
		Donipeta					
		Poathyapeta					
10	NCRMP/B-W/AP/MPCS/PR ED/01/Etcherla/010	Moosavanipeta	70.00	0.70	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
11	NCRMP/B-W/AP/MPCS/PR ED/02/Pusapatiriga/001	Barripeta H/o Pathiwada	132.00	1.32	10,000.00 PAO, Vizianagaram	12 months	SE, PR, Vizianagaram
		Konaiapalem					

12	NCRMP/B-W/AP/MPCS/PR ED/02/Bhogapuram/002	Thotapalli	66.00	0.66	10,000.00 PAO, Vizianagaram	9 months	SE, PR, Vizianagaram
13	NCRMP/B-W/AP/MPCS/PR ED/03/Paravada/001	Tikkavanipalem	87.00	0.87	10,000.00 PAO, Visakhapatnam	9 months	SE, PR, Visakhapatnam
14	NCRMP/B-W/AP/MPCS/PR ED/03/Nakkapalli/002	Bangarrampeta	240.00	2.40	10,000.00 PAO, Visakhapatnam	15 months	SE, PR, Visakhapatnam
		Mullaparra					
		Patimeeda					
15	NCRMP/B-W/AP/MPCS/PR ED/03/Payakaraopeta/003	Gajapathinagaram	119.00	1.19	10,000.00 PAO, Visakhapatnam	12 months	SE, PR, Visakhapatnam
		Ratnayampeta					
16	NCRMP/B-W/AP/MPCS/PR ED/03/Rambilli/004	Venkayyapalem	61.00	0.61	10,000.00 PAO, Visakhapatnam	9 months	SE, PR, Visakhapatnam
17	NCRMP/B-W/AP/MPCS/PR ED/04/Thondangi/001	Avulamanda	133.00	1.33	10,000.00 APAO, Kakinada	12 months	SE, PR, Kakinada
		Laxmanudipeta					
18	NCRMP/B-W/AP/MPCS/PR ED/04/Uppalaguptha/002	Pedaraghavulupeta	91.00	0.91	10,000.00 APAO, Kakinada	9 months	SE, PR, Kakinada
19	NCRMP/B-W/AP/MPCS/PR ED/07/Nizampatnam/001	At Harbour of Nizampatnam village	157.00	1.57	10,000.00 PAO, Guntur	15 months	SE, PR, Guntur
		Nakshatranagar of Kothapalem					
20	NCRMP/B-W/AP/MPCS/PR ED/07/Repalle/002	Mollagunta of Katta	64.00	0.64	10,000.00, PAO, Guntur	9 months	SE, PR, Guntur
21	NCRMP/B-W/AP/MPCS/PR ED/08/Ulavapadu/001	Chakicherla	91.00	0.91	10,000.00, PAO, NSP Ongole	9 months	SE, PR, Ongole
22	NCRMP/B-W/AP/MPCS/PR ED/08/S. Konda/002	Pakala Main	62.00	0.62	10,000.00, PAO, NSP Ongole	9 months	SE, PR, Ongole
23	NCRMP/B-W/AP/MPCS/PR ED/08/N.G. Padu/003	Thopupalem Kanuparthi	63.00	0.63	10,000.00, PAO, NSP Ongole	9 months	SE, PR, Ongole
24	NCRMP/B-W/AP/MPCS/PR ED/09/Muthukur/001	Epuru Pattapupalem	64.00	0.64	10,000.00 APAO, Somasila, Nellore	9 months	SE, PR, Nellore

25	NCRMP/B-W/AP/MPCS/PR ED/09/Bogole/002	Kothakadapalem	251.00	2.51	10,000.00 APAO, Somasila, Nellore	15 months	SE, PR, Nellore
		Pathapalem of Chennarayanapalem					
		Tenkayachetlapalem					
26	NCRMP/B-W/AP/MPCS/PR ED/09/Kavali/003	Chinna Ramudupalem	550.00	5.50	10,000.00 APAO, Somasila, Nellore	18 months	SE, PR, Nellore
		Indhira nagar colony of Tummalapenta					
		Karetivaripalem					
		Pallipalem of Thummalapenta					
		PedaNattu					
		Ranudi Pallipalem					
		Srirampuram – II					
		Pedda Ramudipalem					
27	NCRMP/B-W/AP/MPCS/PR ED/09/Vidavalur/004	Sri Gouripuram of Ramatheertham	133.00	1.33	10,000.00 APAO, Somasila, Nellore	12 months	SE, PR, Nellore
		Venkatareddy palem					

Construction of Roads to Cyclone Shelters

28	NCRMP/B-W/AP/RCS/PRE D/01/V.Kotturu/001	Road from Chinnavanka to Gopaladavooru	99.00	0.99	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
		Road from MN peta Road to Kondavooru and to Cyclone Shelter					
		Road from R&B Road to S.J. Puram					
		Road from Kothapeta Road to Sainooru Cyclone Shelter					
29	NCRMP/B-W/AP/RCS/PRE D/01/V.Kotturu/002	Road from NP Road to URK Puram	109.00	1.09	10,000.00 PAO, Srikakulam	12 months	SE, PR, Srikakulam
		Deppuru Bahadapalli road to Onkuluru & to Cyclone Shelter					
		R&B road to Devunaltada					
		Pollada to Komarlathada & to Cyclone Shelter					

30	NCRMP/B-W/AP/RCS/PRED/01/Polaki/004	Road from R&B road to Magathapadu via Killibuchannapeta	34.00	0.34	10,000.00 PAO, Srikakulam	9 months	SE, PR, Srikakulam
31	NCRMP/B-W/AP/RCS/PRED/01/Etcherla/005	Road from Koyyam R&B road to Moosavanipeta	84.00	0.84	10,000.00, PAO, Srikakulam	9 months	SE PR, Srikakulam
		Road Form Mentada to Dovupeta					
		Road from Kotcherla road to Kollibheemavaram & Cyclone Shelter					
		Road from Kotcherla road to Pathasundarapalem					
32	NCRMP/B-W/AP/RCS/PRED/03/Anandapuram/001	Road from NH 5 to Ramaraidupalem	12.00	0.12	10,000.00, PAO, Visakhapatnam	9 months	SE, PR, Visakhapatnam
33	NCRMP/B-W/AP/RCS/PRED/03/Rambilli/002	Road from R&B road to Rajakoduru	135.00	1.35	10,000.00, PAO, Visakhapatnam	12 months	SE, PR, Visakhapatnam
		Road from R&B road Kattubolu to Mrippalem					
		Road from R & B Road to Krishnampalem					
34	NCRMP/B-W/AP/RCS/PRED/03/Nakkapalli/003	Road from R&B Road Pedateenarla to Chinateenarla	85.00	0.85	10,000.00, PAO, Visakhapatnam	9 months	SE, PR, Visakhapatnam
		Road form Upmaka-Rajayyapeta R&B Road to Janakayyapeta					
35	NCRMP/B-W/AP/RCS/PRED/04/Karapa/001	Approach road to cyclone shelter at Adavipudi	48.00	0.48	10,000.00, APAO, Kakinada	9 months	SE, PR, Kakinada
36	NCRMP/B-W/AP/RCS/PRED/04/Uppalaguptham/003	Road from R&B road to Chinaraghavalapeta a cyclone shelter	7.00	0.07	10,000.00, APAO, Kakinada	9 months	SE, PR, Kakinada

37	NCRMP/B-W/AP/RCS/PRED/04/Thondangi/004	Road from R&B Road to G. Musalayyapeta	90.00	0.90	10,000.00, APAO, Kakinada	9 months	SE, PR, Kakinada
		Road from R & B road to Danavaipeta					
		Road from R & B road to Hukumpeta cyclone shelter					
		Road from R & B road to K. Chodipallipeta					
		Road from R & B road to Gaddipeta					
		Road from R&B Road to P. Chodipallipeta					
38	NCRMP/B-W/AP/RCS/PRED/06/Machilipatnam/001	Road from Potlapalem ZP Road to Potheipalli	94.00	0.94	10,000.00, PAO, Vijayawada	9 months	SE, PR, Machilipatnam @ Vijayawada
		Road from R&B road Chennapuram to Gundupalem					
		Road from Bhogireddipalli R&B Road to Ramakhandam					
39	NCRMP/B-W/AP/RCS/PRED/07/PV Palem/001	Road from R&B road to Mandavaripalem	55.00	0.55	10,000.00, PAO, Guntur	9 months	SE, PR, Guntur
		Road from R&B Road Alluru to Yadavapalem					
40	NCRMP/B-W/AP/RCS/PRED/07/Karlapalem/002	Road from Ganapavaram R&B Road to Pedamarpuvaripalem	115.00	1.15	10,000.00, PAO, Guntur	12 months	SE, PR, Guntur
		Road from R&B Road to Chinapuluguvaripalem					
		From R&B road to Yaramvaripalem					
		Road from R&B Road to Pedagollapalem Cyclone Shelter					
		Pedagollapalem P.R road to Bonthagorlapalem					

41	NCRMP/B-W/AP/RCS/PRE D/07/Nizampatnam/003	Road from R&B Road to Gurunadhanagar	74.00	0.74	10,000.00, PAO, Guntur	9 months	SE, PR, Guntur
		Road from R & B Road to Adavala H/O Bavajipalem					
		Road from R & B Road to Atlavaripalem					
42	NCRMP/B-W/AP/RCS/PRE D/07/Bapatla/004	Road from R & B Road to Hanumanthanagar	23.00	0.23	10,000.00, PAO, Guntur	9 months	SE, PR, Guntur
		Road from R & B Road to Adarsanagar					
43	NCRMP/B-W/AP/RCS/PRE D/08/Vetapalem/001	Road from R&B road to Cyclone Shelter at. Mankevearipalem	107.00	1.07	10,000.00, PAO, NSP Ongole	12 months	SE, PR, Ongole
		Road from R&B road to Jeevarakshanagar Cyclone Shelter					
		Road from R&B road to Vijayanagar Colony Cyclone Shelter					
		Road from R&B road to Ramanagar Cyclone Shelter					
		Road from NH Road to Challareddypalem					
44	NCRMP/B-W/AP/RCS/PRE D/08/Chirala/002	Road from R & B Road to Devinuthala. Cyclone Shelter	40.00	0.40	10,000.00, PAO, NSP Ongole	9 months	SE, PR, Ongole
		Road from R&B road to Keerthivaripalem. cyclone shelter					
45	NCRMP/B-W/AP/RCS/PRE D/09/Kota/001	Road from R&B road to A.S Puram	58.00	0.58	10,000.00, APAO, Somasila, Nellore	9 months	SE, PR, Nellore
		Road from GD Road to Vavillapalem					
46	NCRMP/B-W/AP/RCS/PRE D/09/Muthukur/002	Road from R&B Road Kappalapadoruvu to Bandlapalem H.Wada	73.00	0.73	10,000.00, APAO, Somasila, Nellore	9 months	SE, PR, Nellore

47	NCRMP/B-W/AP/RCS/PRE D/09/Chillakur/004	Road from Kakuvaripalem R & B Road to Vellapalem	39.00	0.39	10,000.00, APAO, Somasila, Nellore	9 months	SE, PR, Nellore
48	NCRMP/B-W/AP/RCS/PRE D/09/T.P.Gudur/005	Road from 7/2 M.C Road to Venkannapalem pattapupalem	59.00	0.59	10,000.00, APAO, Somasila, Nellore	9 months	SE, PR, Nellore
49	NCRMP/B-W/AP/RCS/PRE D/09/Kavali/006	Road connecting R&B Road through Voturu Village	108.00	1.08	10,000.00, APAO, Somasila, Nellore	12 months	SE, PR, Nellore
50	NCRMP/B-W/AP/RCS/PRE D/09/Kavali/007	Road from Kotha Satram R&B to Indrsanagar Via Thumalapenta palem, Patharavadu Palem, Ramudu Palem, Karaduvvari Palem & Sreeramapuram	117.00	1.17	10,000.00, APAO, Somasila, Nellore	12 months	SE, PR, Nellore
51	NCRMP/B-W/AP/RCS/PRE D/09/DV.Satram/008	Road from R&B road Sullurpeta Mallam to Berjiangalapalli Cyclone Shelter	98.00	0.98	10,000.00, APAO, Somasila, Nellore	9 months	SE, PR, Nellore

Chief Engineer, NABARD
PR, Hyderabad